

BALTIC HUB T5 OFFSHORE WIND TERMINAL PROJECT

Design and build Construction Contract –

Schedule 2 –Approvals Obtained by Employer

1. Water law Permit. (Draft, Final Pending)
2. Artificial Island Permit.
3. Environmental Decision.
4. ZMPG Technical Conditions. (Draft, Final Pending)
5. Map for Design Approval
6. Building Permit (Draft, Final Pending)