

APPENDIX 2

PERSONNEL, EQUIPMENT, FACILITIES AND SERVICES OF OTHERS TO BE PROVIDED BY THE CLIENT

Table of Contents

1	Construction Stage	3
1.1	Cars	3
1.2	Office space.....	3

1 CONSTRUCTION STAGE

1.1 Cars

During the building and guarantee works, the Contractor will provide, for the needs of the Engineer's Team two cars, at the time of commencement of the construction works, if necessary, a motorboat and operator to monitor building works at sea.

1.2 Office space

2 weeks of the Commencement Date, during construction and for 3 months after the issuing of the final Taking-Over Certificate, the Contractor will ensure that an appropriate amount of office space is provided for the Consultant's Site Supervision Team at the Contractor's cost and effort.

The Consultant is responsible for providing office equipment and supplies and keeping the offices tidy.